

Radio Communications Management, Inc.

tait 🚯 L3HARRIS

August 8, 2023

CCRCC Multi-Phased Radio System Upgrade Revised Pricing Summary

P25 Option

Phase 1- P25	(9) sites transmit and receive, analog only, redundant voter sites Does not include extended warranty and maintenance	\$1,493,318
Phase 2- P25	Add P25 to (1) channel at (9) sites and add hot stand-by to (4) microwave paths	\$273,612
Phase 3- P25	Add (2) new sites at Freeport and Scarborough with P25	\$492,961

Phase 1 & 2 P25 Total \$1,766,930

Phases 1, 2 & 3 P25 Total \$2,259,891

DMR Option

Phase 1- DMR	(9) sites transmit and receive, analog only, redundant voter sites Does not include extended warranty and maintenance	\$1,493,318
Phase 2- DMR	Add DMR to (1) channel at (9) sites and add hot stand-by to (4) microwave paths	\$284,637
Phase 3- DMR	Add (2) new sites at Freeport and Scarborough with DMR	\$479,580

 Phase 1 & 2 DMR Total
 \$1,777,955

 Phases 1, 2 & 3 DMR Total
 \$2,257,535

158 Rand Rd. Portland, ME 04102 Phone: 207-797-7503 Fax: 207-878-3521 236 Hallowell Rd. Chelsea, ME 04330 Phone: 207-622-2758 Fax: 207-622-5871

38 Rice St. Presque Isle, ME Phone: 207-540-1544 Fax: 207-540-1545 56 Stevens Rd. Brewer, ME 04412 Phone: 207-797-7503 Fax: 207-878-3521