

# PROPOSED FEE

Thornton Tomasetti proposes the following sliding scale of costs based on the anticipated construction fees:

	Construction Cost Decrease		Basis of Proposal	Construction Cost Increase	
Construction Cost	\$3,000,000.00	\$3,500,000.00	\$4,000,000.00	\$4,500,000.00	\$5,000,000.00
% of Construction Cost	8.20%	7.95%	7.70%	7.60%	7.50%
Proposed Fee	\$246,000.00	\$278,250.00	\$308,000.00	\$342,000.00	\$375,000.00

\* Fees can be finalized once the County has determined a final scope of work and budget.